

Penrith Transport Improvements Study Costs 2016

Package	Scheme	Description
2 - A6 Cycle connectivity		
	S1	Cycle facilities along eastern side of A6, past hospital (signing of routes)
	S5	Cycle route on A6 (north of town centre)
3- Sustainable connectivity between residential areas and Gilwilly		
	S8	Underpass upgrade at Mallard Close
	S19	Cowper Road cycle route connect to new site and to Thacka Lane
4 - Junction 40		
	H14/15	Increased capacity on the A592 entry and A66 (E.
5- A6 (N) Corridor		
	S14	Pedestrian provision at side road crossing points
	H4	Salkeld Road/A6 junction modification
	H9	Stricklandgate/Portland Place
	H23	Corney Place Reconfiguration
6- Town Centre		
	H28	Market Square Configuration
	H6	Corn Market/Great Dockray
	S13	Pedestrian facilities at A592 roundabout with Cromwell Road and B5288 Norfolk road

Further Design Study (WYG 2016)
10,742
6,805
38,041
147,665
£1,079,506.77
£64,579
98,276
£27,446.91
£153,066.97
£152,667.13
£613,876.65
£35,677.62